"FORM V.C. NEW CONSTRUCTION OR REBUILD SCHEDULE BY MILEAGE

gt Month 3 Month 6 Month 9 Month 12 Month 15

a. Aerial plant miles

b. Under ground plant
miles w/ conduit

¢. Underground plant
miles w/o conduit

d. Total plant miles
{ for month

specified)

¢. Cumulative plant
miles completed
{inception to date)

f. Cumulative
percentage
completed
{inception to date)

NOTE: Month 1 begins on the date the franchise is awarded.
Total Construction Period: months from date of franchise grant.

The Applicant shall submit alarge-scale map for the HSN and the I-Net which identifies the
locations of proposed (or current) headend facilities, hubs or nodes, antennas, and microwave
facilities. Such map shall be provided both in hardcopy (at a scale so that the map representation
isno smaller than 500 feet per inch) and in a CAD or other electronic format approved by the
County. In addition, Applicant shall submit alist of these locations in electronic database form,
compatible with Microsoft Access.

The Cable system was upgraded in 1999. There are no plansfor further upgradesin
Reston, Virginia.

The full response to this question includes confidential or proprietary information
regarding Comcast’s maps. Asdiscussed in the accompanying Memorandum on
Legal I'ssues, thisinformation warrants protection from public disclosure under
applicable law. Therefore, Comcast will permit the County to inspect such
information in Comcast’s office. Comcast will not submit the information to the
County or allow the County to copy such information until an appropriate
confidentiality agreement isreached.

" The Memorandum on Legal Issues submitted as part of the Proposal sets forth the legal principles
governing Comcast’ s response to this Form.
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